

KhanBrothers Infra Projects Pvt Ltd							
Project 📁 Lingraj Internal Coal Mince Shifting Talchar Orrisa							
Sr No	One Site	Quantity In Metric Ton	Rs/Ton	Project Value	Type of Vehicle	Billing Cycle	Project Duration
1	3km	20000000	₹ 22	₹ 44,00,00,000	12th Hydraulic Tipper	30+15 = 45 Days	3650 Days
2	4km	20000000	₹ 26	₹ 52,00,00,000	12th Hydraulic Tipper	30+15 = 45 Days	3650 Days
3	5km	20000000	₹ 31	₹ 62,00,00,000	12th Hydraulic Tipper	30+15 = 45 Days	3650 Days
4	6km	20000000	₹ 37	₹ 74,00,00,000	12th Hydraulic Tipper	30+15 = 45 Days	3650 Days
5	7km	20000000	₹ 42	₹ 84,00,00,000	12th Hydraulic Tipper	30+15 = 45 Days	3650 Days
6	8km	20000000	₹ 49	₹ 98,00,00,000	12th Hydraulic Tipper	30+15 = 45 Days	3650 Days
7	9km	20000000	₹ 60	₹ 1,20,00,00,000	12th Hydraulic Tipper	30+15 = 45 Days	3650 Days
		140000000	Total Without Gst	₹ 5,34,00,00,000	For Diesel Company Required Bank Guarantee 1% Of Project Value		
		Gst 12% Extra		₹ 64,08,00,000	Project Issue Mode On Back to Back Basis		
		Including Gst Project Value		₹ 5,98,08,00,000	Loading Scope Company Transportation Vendor Scope		
Sr No	Terms & Conditions:-		Duty Shift 3 Every 8 Hours Shift		Site Start Immediately Daily Coal Handling 40,000/Ton/Days		
1	Vendor Submission The Bill Every 28th To 31 Company Release 95% Amount Next 7th Working Days.						
2	Every Bill 5% Security Amount Bill Hold By Company Release After Complete the Project Next 180th Days.						
3	Diesel Provide by Company as per market Rate Extra 2.75/Litre Debit From RA Bill.						
4	For Diesel Company Required 1% Bank Guarantee of Project Value On Work order & Agreement.						
5	Meeting & Agreement In Mumbai Maharashtra.						
6	Daily Coal Lifting From Mince To Internal Siding Daily 40,000/Day						
7	Billing Fix No Any Advance & Mobilization Gst Amount Hold By Company Release After Show Company Portal Released Next 72 Hours.						

KHAN BROTHERS
 • INFRA PROJECTS PVT. LTD. •